SOLICITATION, OFFER, | 1. SOLICITATION NO. 2. TYPEOF SOLICTATION | 3. DATE ISSUED PAGE OF PAGES
AND AWARD SEALEDBID (IFB) 01-Apr-2008

(Construction, Alteration, or Repair) WO11XK-08-B-0003-0001 |:| NEGOTIATED (RFP) 10F 31
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHA SE REQUEST NO. 6. PROJECT NO.
W911XK-08-C-0006 W56MES73326602
7. ISSUED BY CODE |W911XK 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE. See Item 7
DETROIT MI 48226
TEL: (313) 226-5148 FAX: (313) 226-2209 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: SHARON A LAWRENCE (313) 226-6421

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

FY08 M/D ST. JOE HARBOR & NEW BUFFALO HARBOR
THIS PROCUREMENT IS 100% SET-ASIDE FOR SMALL BUSINESS.

NAICS CODE IS 237990 AND THE SMALL BUSINESS SIZE STANDARD IS $18,500,000.00.

11. The Contractor shall begin performance within__ 10 calendar days and complete it within 60 calendar days after receiving

|:| aw ard, notice to proceed. This performance period is mandatory, |:| negotiable. (See )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAY MENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)

YES |:|NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1 copies to performthe work required are due at the place specified in tem8 by _ 02:00 PM (hour)
local time _ 25 Mar 2008 (date). I this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.
C. All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)




SOLICITATION, OFFER, AND AWARD (Continued)

(Construction, Alteration, or Repair)
OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONENO.  (Include area code)
MCM MARINE INC (906) 632-4316

-DARWIN J. MCCOY —
1065 EAST PORTAGE AVE 16. REMITTANCE ADDRESS  (Include only if different than ltem 14)

POST OFFICE BOX 922
SAULT STE MARIE MI 49783

See Item 14
CODE FACILITY CODE
OLAW1
17. The offeror agrees to performthe w ork required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give nunber and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER (Type or print)

AWARD (To be completed by Government)

21. [TEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$356,500.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:|10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY': CODE | TOB0200

USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
See Item 7 MILLINGTON TN 38054

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary .

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

31A. NAME OF CONTRACTING OFFICER (Type or print)

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
MARILYN R HILL / Added by SumI

TO SIGN  (Type or print)

30B. SIGNATURE 30C. DATE TEL: (313) 226-5148 EMAIL: marilyn.r_hill@lre.usace.army.mil
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY e L T EDA P > 01-Apr-2008

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)



Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
0001AA

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

FY08 Maintenance Dredging

FFP

at St. Joseph Harbor, Michigan - Outer Portion and New Buffalo, Michigan
Mobilization and Demobilization

FOB: Destination

MILSTRIP: W56MES73326602

PURCHASE REQUEST NUMBER: W56MES73326602

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Lump Sum $103,500.00
Mob & Demob St. Joe
FFP
FOB: Destination
NET AMT

ACRN AA
CIN: 000000000000000000000000000000

W911XK-08-C-0006

Page 3 of 31

AMOUNT

$0.00

AMOUNT
$103,500.00

$103,500.00

$103,500.00



ITEM NO
0001AB

ITEM NO
0002

ITEM NO
0002AA

SUPPLIES/SERVICES  QUANTITY UNIT

1 Lump Sum

Mob & Demob New Buffalo
FFP
FOB: Destination

ACRN AB
CIN: 000000000000000000000000000000

SUPPLIES/SERVICES  QUANTITY UNIT

Dredging St. Joseph Harbor
FFP
FOB: Destination

SUPPLIES/SERVICES QUANTITY UNIT
9,000 Cubic
Yard
First 9,000 Cubic Yards
FFP
FOB: Destination

ACRN AA
CIN: 000000000000000000000000000000

UNIT PRICE
$24,500.00

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE
$7.00

NET AMT

W911XK-08-C-0006
Page 4 of 31

AMOUNT
$24,500.00

$24,500.00

$24,500.00

AMOUNT

$0.00

AMOUNT
$63,000.00

$63,000.00

$63,000.00



ITEM NO
0002AB

ITEM NO
0003

ITEM NO
0003AA

OPTION

SUPPLIES/SERVICES  QUANTITY
15,000

Over 9,000 Cubic Yards
FFP
FOB: Destination

ACRN AA
CIN: 000000000000000000000000000000

SUPPLIES/SERVICES  QUANTITY

Option 1 Dredging - St. Joseph Harbor
FFP
FOB: Destination

SUPPLIES/SERVICES  QUANTITY
1,000

First 1,000 Cubic Yards

FFP

NOT EXERCISED AT TIME OF AWARD.
FOB: Destination

UNIT
Cubic
Yard

UNIT

UNIT
Cubic
Yard

UNIT PRICE
$7.00

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE
$7.00

NET AMT

W911XK-08-C-0006
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AMOUNT
$105,000.00

$105,000.00

$105,000.00

AMOUNT

$0.00

AMOUNT
$7,000.00

$7,000.00



ITEM NO
0003AB

OPTION

ITEM NO

0004
OPTION

ITEM NO
0004AA

OPTION

SUPPLIES/SERVICES QUANTITY UNIT
2,500 Cubic
Yard
Over 1,000 Cubic Yards
FFP
NOT EXERCISED AT TIME OF AWARD.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY UNIT

Option 2 Dredging - St. Joseph Harbor

FFP

NOT EXERCISED AT TIME OF AWARD.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY UNIT
4,000 Cubic
Yard
First ,4,000 Cubic Yards
FFP
NOT EXERCISED AT TIME OF AWARD.
FOB: Destination

UNIT PRICE
$7.00

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE
$7.00

NET AMT

W911XK-08-C-0006

Page 6 of 31

AMOUNT
$17,500.00

$17,500.00

AMOUNT

$0.00

AMOUNT
$28,000.00

$28,000.00



ITEM NO
0004AB

OPTION

ITEM NO
0005

SUPPLIES/SERVICES  QUANTITY
7,000

Over 4,000 Cubic Yards

FFP

NOT EXERCISED AT TIME OF AWARD.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Dredging New Buffalo Harbor
FFP
FOB: Destination

UNIT
Cubic
Yard

UNIT

UNIT PRICE
$7.00

NET AMT

UNIT PRICE

NET AMT

W911XK-08-C-0006
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AMOUNT
$49,000.00

$49,000.00

AMOUNT

$0.00



ITEM NO
0005AA

ITEM NO
0005AB

SUPPLIES/SERVICES  QUANTITY
2,000

First 2,000 Cubic Yards
FFP
FOB: Destination

ACRN AB
CIN: 000000000000000000000000000000

SUPPLIES/SERVICES  QUANTITY
4,500

Over 2,000 Cubic Yards
FFP
FOB: Destination

ACRN AB
CIN: 000000000000000000000000000000

UNIT
Cubic
Yard

UNIT
Cubic
Yard

UNIT PRICE
$10.00

NET AMT

UNIT PRICE
$9.00

NET AMT

W911XK-08-C-0006
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AMOUNT
$20,000.00

$20,000.00

$20,000.00

AMOUNT
$40,500.00

$40,500.00

$40,500.00



ITEM NO
0006

ITEM NO
0006AA

OPTION

ITEM NO
0006AB

OPTION

SUPPLIES/SERVICES  QUANTITY

Option 1 - Dredging for New Buffalo
FFP
Harbor

NOT EXERCISED AT TIME OF AWARD.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY
2,500

First 2,500 Cubic Yards

FFP

NOT EXERCISED AT TIME OF AWARD
FOB: Destination

SUPPLIES/SERVICES  QUANTITY
1,500

Over 2,500 Cubic Yards

FFP

NOT EXERCISED AT TIME OF AWARD
FOB: Destination

UNIT

UNIT
Cubic
Yard

UNIT
Cubic
Yard

UNIT PRICE

NET AMT

UNIT PRICE
$9.00

NET AMT

UNIT PRICE
$9.00

NET AMT

W911XK-08-C-0006
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AMOUNT

$0.00

AMOUNT
$22,500.00

$22,500.00

AMOUNT
$13,500.00

$13,500.00
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal JAN 1997
or Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity ~ JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal SEP 2007
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration JUL 2006
52.209-6 Protecting the Government's Interest When Subcontracting  SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-18 Variation in Estimated Quantity APR 1984
52.219-6 Notice Of Total Small Business Set-Aside JUN 2003
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-14 Limitations On Subcontracting DEC 1996
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-2 Payment For Overtime Premiums JUL 1990
52.222-4 Contract Work Hours and Safety Standards Act - Overtime  JUL 2005
Compensation
52.222-6 Davis Bacon Act JUL 2005
52.222-7 Withholding of Funds FEB 1988
52.222-8 Payrolls and Basic Records FEB 1988
52.222-9 Apprentices and Trainees JUL 2005
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) JUL 2005
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity MAR 2007
52.222-26 Equal Opportunity MAR 2007
52.222-30 Davis-Bacon Act--Price Adjustment (None or Separately DEC 2001
Specified Method)
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans SEP 2006
of the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, VeteransSEP 2006
Of The Vietnam Era, and Other Eligible Veterans
52.222-39 Notification of Employee Rights Concerning Payment of DEC 2004
Union Dues or Fees
52.225-9 Buy American Act--Construction Materials JAN 2005
52.225-13 Restrictions on Certain Foreign Purchases FEB 2006
52.226-1 Utilization Of Indian Organizations And Indian-Owned JUN 2000

Economic Enterprises
52.227-1 Authorization and Consent JUL 1995



52.227-2

52.228-1
52.228-2
52.228-14
52.228-15
52.229-3
52.232-5
52.232-17
52.232-23 Alt |
52.232-27
52.232-33

52.233-1
52.233-3
52.236-1
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-12
52.236-13
52.236-13 Alt |
52.236-15
52.236-16
52.236-17
52.236-21
52.236-26
52.242-13
52.242-14
52.243-4
52.244-6
52.246-12
52.247-34
52.248-3
52.249-2

52.249-10
52.253-1
252.201-7000
252.203-7001

252.204-7003

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A

252.205-7000
252.209-7004

252.225-7012
252.225-7012

Notice And Assistance Regarding Patent And Copyright AUG 1996
Infringement

Bid Guarantee SEP 1996
Additional Bond Security OCT 1997
Irrevocable Letter of Credit DEC 1999
Performance and Payment Bonds--Construction NOV 2006
Federal, State And Local Taxes APR 2003
Payments under Fixed-Price Construction Contracts SEP 2002
Interest JUN 1996
Assignment of Claims (Jan 1986) - Alternate | APR 1984
Prompt Payment for Construction Contracts SEP 2005
Payment by Electronic Funds Transfer--Central Contractor OCT 2003
Registration

Disputes JUL 2002
Protest After Award AUG 1996
Performance of Work by the Contractor APR 1984
Differing Site Conditions APR 1984
Site Investigation and Conditions Affecting the Work APR 1984
Material and Workmanship APR 1984
Superintendence by the Contractor APR 1984
Permits and Responsibilities NOV 1991
Other Contracts APR 1984
Protection of Existing Vegetation, Structures, Equipment, =~ APR 1984
Utilities, and Improvements

Operations and Storage Areas APR 1984
Cleaning Up APR 1984
Accident Prevention NOV 1991
Accident Prevention (Nov 1991) - Alternate | NOV 1991
Schedules for Construction Contracts APR 1984
Quantity Surveys APR 1984
Layout of Work APR 1984
Specifications and Drawings for Construction FEB 1997
Preconstruction Conference FEB 1995
Bankruptcy JUL 1995
Suspension of Work APR 1984
Changes JUN 2007
Subcontracts for Commercial Items MAR 2007
Inspection of Construction AUG 1996
F.O.B. Destination NOV 1991
Value Engineering-Construction SEP 2006
Termination For Convenience Of The Government (Fixed- MAY 2004
Price)

Default (Fixed-Price Construction) APR 1984
Computer Generated Forms JAN 1991
Contracting Officer's Representative DEC 1991

Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2004
Contract-Related Felonies

Control Of Government Personnel Work Product APR 1992
SEP 2007
Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Controlled ByDEC 2006
The Government of a Terrorist Country
Preference For Certain Domestic Commodities

Preference For Certain Domestic Commodities

JAN 2007
JAN 2007

W911XK-08-C-0006
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252.232-7003 Electronic Submission of Payment Requests MAR 2007
252.232-7010 Levies on Contract Payments DEC 2006
252.236-7002 Obstruction of Navigable Waterways DEC 1991
252.236-7004 Payment for Mobilization and Demobilization DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercial Items and Commercial JAN 2007
Components (DoD Contracts)

252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUNE 2007)
(a) Definitions. As used in this clause--

Long-term contract means a contract of more than five years in duration, including options. However, the term does
not include contracts that exceed five years in duration because the period of performance has been extended for a
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other
appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this
clause, upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after
modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this
clause in the contract.

(3) For long-term contracts--

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

(i) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to
this contract. The small business size standard corresponding to this NAICS code can be found at

http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a
contract other than a construction or service contract, is 500 employees.
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(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and
Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure they reflect
current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data
have been validated or updated, and provide the date of the validation or update.

(F) If the Contractor represented that it was other than a small business concern prior to award of this contract, the
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(9) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in
ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the
rerepresentation was completed:

The Contractor represents that it ( ) is, ( ) is not a small business concern under NAICS Code - assigned to
contract number

(Contractor to sign and date and insert authorized signer's name and title).

(End of clause)

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
United States law will apply to resolve any claim of breach of this contract.

(End of clause)

52.248-1 VALUE ENGINEERING (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any net acquisition savings realized from accepted VECP's, in
accordance with the incentive sharing rates in paragraph (f) below.

(b) Definitions. "Acquisition savings," as used in this clause, means savings resulting from the application of a
VECP to contracts awarded by the same contracting office or its successor for essentially the same unit. Acquisition
savings include--

(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to the
instant unit cost reduction multiplied by the number of instant contract units affected by the VECP, less the
Contractor's allowable development and implementation costs;

(2) Concurrent contract savings, which are net reductions in the prices of other contracts that are definitized and
ongoing at the time the VECP is accepted; and

(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of
future contract units in the sharing base. On an instant contract, future contract savings include savings on increases
in quantities after VECP acceptance that are due to contract modifications, exercise of options, additional orders,
and funding of subsequent year requirements on a multiyear contract.
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"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or
Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of
the agency or another agency's office that is performing a joint acquisition action.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.

"Future unit cost reduction,” as used in this clause, means the instant unit cost reduction adjusted as the Contracting
Officer considers necessary for projected learning or changes in quantity during the sharing period. It is calculated
at the time the VECP is accepted and applies either (1) throughout the sharing period, unless the Contracting Officer
decides that recalculation is necessary because conditions are significantly different from those previously
anticipated or (2) to the calculation of a lump-sum payment, which cannot later be revised.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistics
support. The term does not include the normal administrative costs of processing the VECP or any increase in this
contract's cost or price resulting from negative instant contract savings.

"Instant contract,” as used in this clause, means this contract, under which the VECP is submitted. It does not
include increases in quantities after acceptance of the VECP that are due to contract modifications, exercise of
options, or additional orders. If this is a multiyear contract, the term does not include quantities funded after VECP
acceptance. If this contract is a fixed-price contract with prospective price redetermination, the term refers to the
period for which firm prices have been established.

"Instant unit cost reduction” means the amount of the decrease in unit cost of performance (without deducting any
Contractor's development or implementation costs) resulting from using the VECP on this, the instant contract. If
this is a service contract, the instant unit cost reduction is normally equal to the number of hours per line-item task
saved by using the VECP on this contract, multiplied by the appropriate contract labor rate.

"Negative instant contract savings" means the increase in the cost or price of this contract when the acceptance of a
VECP results in an excess of the Contractor's allowable development and implementation costs over the product of
the instant unit cost reduction multiplied by the number of instant contract units affected.

"Net acquisition savings" means total acquisition savings, including instant, concurrent, and future contract savings,
less Government costs.

"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office
accepting the VECP.

Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the
VECP and ending at a calendar date or event determined by the contracting officer for each VECP.

"Unit," as used in this clause, means the item or task to which the Contracting Officer and the Contractor agree the
VECP applies.

"Value engineering change proposal (VECP)" means a proposal that--
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(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the overall projected cost to the agency without impairing essential functions or
characteristics; provided, that it does not involve a change--

(i) In deliverable end item quantities only;

(ii) In research and development (R&D) end items or R&D test quantities that is due solely to results of previous
testing under this contract; or

(iii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (8) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and
priority assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and the proposed requirement, the
comparative advantages and disadvantages of each, a justification when an item's function or characteristics are
being altered, the effect of the change on the end item's performance, and any pertinent objective test data.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) Identification of the unit to which the VECP applies.

(4) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development
and implementation costs, including any amount attributable to subcontracts under the Subcontracts paragraph of
this clause, below.

(5) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(6) A prediction of any effects the proposed change would have on collateral costs to the agency.

(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states
otherwise. If this contract is administered by other than the contracting office, the Contractor shall submit a copy of
the VECP simultaneously to the Contracting Officer and to the Administrative Contracting Officer.

(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45
calendar days after the contracting office receives it. If additional time is required, the Contracting Officer will
notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the
decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting
upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons
for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
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Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause and made either before or within a reasonable time after contract performance is
completed. Until such a contract modification applies a VECP to this contract, the Contractor shall perform in
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing rates. If a VECP is accepted, the Contractor shall share in net acquisition savings according to the
percentages shown in the table below. The percentage paid the Contractor depends upon (1) this contract's type
(fixed-price, incentive, or cost-reimbursement), (2) the sharing arrangement specified in paragraph (a) above
(incentive, program requirement, or a combination as delineated in the Schedule), and (3) the source of the savings
(the instant contract, or concurrent and future contracts), as follows:

CONTRACTOR'S SHARE OF NET ACQUISITION SAVINGS
(Figures in percent)
|

Contract Type Incentive (Voluntary) Program Requirement
(Mandatory)
Instant Contract | Concurrent and | Instant Contract | Concurrent and
Rate Future Contract Rate Future Contract
Rate Rate
Fixed-price (1) 50 (1) 50 (1) 25 25

(includes fixed-
price-award-fee;
excludes other
fixed-price
incentive
contracts)
Incentive (fixed- 2 (1) 50 2 25

price or cost)
(other than
award fee)
Cost- (3) 25 (3) 25 15 15
reimbursement
(includes cost-
plus-award-fee;
excludes other
cost-type
incentive
Contracts)
(1) The Contracting Officer may increase the Contractor's sharing rate to as high as 75 percent for each VECP.
(2) Same sharing arrangement as the contract's profit or fee adjustment formula.
(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP.

(9) Calculating net acquisition savings.

(1) Acquisition savings are realized when (i) the cost or price is reduced on the instant contract, (ii) reductions are
negotiated in concurrent contracts, (iii) future contracts are awarded, or (iv) agreement is reached on a lump-sum
payment for future contract savings (see subparagraph (i)(4) below). Net acquisition savings are first realized, and
the Contractor shall be paid a share, when Government costs and any negative instant contract savings have been
fully offset against acquisition savings.
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(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant
contract savings shall be offset against acquisition savings each time such savings are realized until they are fully
offset. Then, the Contractor's share is calculated by multiplying net acquisition savings by the appropriate
Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor shares of net acquisition
savings shall be paid to the Contractor at the time realized.

(3) If this is an incentive contract, recovery of Government costs on the instant contract shall be deferred and offset
against concurrent and future contract savings. The Contractor shall share through the contract incentive structure in
savings on the instant contract items affected. Any negative instant contract savings shall be added to the target cost
or to the target price and ceiling price, and the amount shall be offset against concurrent and future contract savings.

(4) If the Government does not receive and accept all items on which it paid the Contractor's share, the Contractor
shall reimburse the Government for the proportionate share of these payments.

(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as
possible after any negotiations are completed) shall--

(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unless this is an incentive
contract;

(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling
price, target cost, or estimated cost by that amount;

(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump-sum payment;

(4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net
acquisition savings realized from concurrent or future contract savings; and

(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the
following:

(i) Fixed-price contracts--add to contract price.
(i) Cost-reimbursement contracts--add to contract fee.
(i) Concurrent and future contract savings.

(1) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to
the instant contract in accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as
a separate firm-fixed-price line item on the instant contract. The Contractor shall maintain records adequate to
identify the first delivered unit for 3 years after final payment under this contract.

(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting
from the reduction in price negotiated on the concurrent contract any Government costs or negative instant contract
savings not yet offset and (ii) multiplying the result by the Contractor's sharing rate.

(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the
future unit cost reduction by the number of future contract units scheduled for delivery during the sharing period,
(ii) subtracting any Government costs or negative instant contract savings not yet offset, and (iii) multiplying the
result by the Contractor's sharing rate.

(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may
be paid in a single lump sum rather than in a series of payments over time as future contracts are awarded. Under
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this alternate procedure, the future contract savings may be calculated when the VECP is accepted, on the basis of
the Contracting Officer's forecast of the number of units that will be delivered during the sharing period. The
Contractor's share shall be included in a modification to this contract (see subparagraph (h)(3) above) and shall not
be subject to subsequent adjustment.

(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition
Regulation, the Government and the Contractor mutually agree to use the no-cost settlement method, the following
applies:

(i) The Contractor will keep all the savings on the instant contract and on its concurrent contracts only.

(ii) The Government will keep all the savings resulting from concurrent contracts placed on other sources, savings
from all future contracts, and all collateral savings.

(j) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount, as
specified in paragraph (h)(5) of this clause, by a rate from 20 to 100 percent, as determined by the Contracting
Officer, of any projected collateral savings determined to be realized in a typical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the
contract's firm-fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or $100,000,
whichever is greater. The Contracting Officer will be the sole determiner of the amount of collateral savings.

(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance,
design-to-cost (production unit cost, operating and support costs, reliability and maintainability), or similar
incentives shall be rewarded under this clause. However, the targets of such incentives affected by the VECP shall
not be adjusted because of VECP acceptance. If this contract specifies targets but provides no incentive to surpass
them, the value engineering sharing shall apply only to the amount of achievement better than target.

(I) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$100,000 or more and may include one in subcontracts of lesser value. In calculating any adjustment in this
contract's price for instant contract savings (or negative instant contract savings), the Contractor's allowable
development and implementation costs shall include any subcontractor's allowable development and implementation
costs, and any value engineering incentive payments to a subcontractor, clearly resulting from a VECP accepted by
the Government under this contract. The Contractor may choose any arrangement for subcontractor value
engineering incentive payments; provided, that the payments shall not reduce the Government's share of concurrent
or future contract savings or collateral savings.

(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering clause of contract.......... , shall not be disclosed outside
the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate a value
engineering change proposal submitted under the clause. This restriction does not limit the Government's right to
use information contained in these data if it has been obtained or is otherwise available from the Contractor or from
another source without limitations."

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data.
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)



W0911XK-08-C-0006
Page 20 of 31
252.204-7006 BILLING INSTRUCTIONS (OCT 2005)
When submitting a request for payment, the Contractor shall--
(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and
(b) Separately identify a payment amount for each contract line item included in the payment request.

(End of clause)
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Section 00800 - Special Contract Requirements

ACCOUNTING AND APPROPRIATION DATA

AA: 96X31230000 082427 25205J2B52017350 NA 96203
AMOUNT: $271,500.00
CIN 000000000000000000000000000000: $271,500.00

AB: 96X31230000 082427 2520J61HC4001020 NA 96203
AMOUNT: $85,000.00
CIN 000000000000000000000000000000: $85,000.00

CLAUSES INCORPORATED BY REFERENCE

PIL 2003-06 Security Contract for all Corps of Engineers Unclassified FEB 2003
Contracts

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire
work at St. Josephn Harbor Base and Option 2 and New Buffalo Harbor Base and Option 1 work ready for use not
later than sixty (60) calendar days and St. Joseph Harbor — Option 1 ready for use not later than 30 April 2008 .

The completion date is based on the assumption that the successful offeror will receive the notice
to proceed by 10 April 2008. The completion date will be extended by the number of calendar
days after the above date that the Contractor receives the notice to proceed, except to the extent
that the delay in issuance of the notice to proceed results from the failure of the Contractor to
execute the contract and give the required performance and payment bonds within the time
specified in the offer.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $711.00 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
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the work is completed. These liquidated damages are in addition to excess costs of repurchase under the
Termination clause.

(End of clause)

52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS

Item Nos. 0002, 0003, 0004, 0005 and 0006 are subdivided into two or more

estimated quantities and are to be separately priced. The Government will

evaluate each of these items on the basis of total price of its sub-items.
(End of clause)

52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS

(MAR 1995)--EFARS

This variation in estimated quantities clause is applicable only to Items Nos.
0002, 0003, 0004, 0005 and 0006.

(a) Variation from the estimated quantity in the actual work performed under
any second or subsequent sub-item or elimination of all work under such a
second or subsequent sub-item will not be the basis for an adjustment in
contract unit price.

(b) Where the actual quantity of work performed for Items Nos. 0002, 0003,
0004, 0005 and 0006 is less than 85% of the quantity of the first sub-item
listed under such item, the contractor will be paid at the contract unit price
for that sub-item for the actual quantity of work performed and, in addition,
an equitable adjustment shall be made in accordance with the clause FAR
52.212-11, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under Items Nos. 0002, 0003,
0004, 0005 and 0006 exceeds 115% or is less than 85% of the total estimated
quantity of the sub-item under that item and/or if the quantity of the work
performed under the second sub-item or any subsequent sub-item under ltems
Nos. 0002, 0003, 0004, 0005 and 0006 exceeds 115% or is less than 85% of the
estimated quantity of any such sub-item, and if such variation causes an
increase or a decrease in the time required for performance of this contract
the contract completion time will be adjusted in accordance with the clause
FAR 52.212-11, Variation in Estimated Quantities.

(End of clause)

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule. The Contracting Officer may exercise Option 1 at St. Joseph
Harbor by written notice to the Contractor at the time of award and Option 2 at St. Joseph Harbor and Option 1 at
New Buffalo Harbor within thirty (30) calendar days after award. Delivery of added items shall continue at the
same rate that like items are called for under the contract, unless the parties otherwise agree.

(End of clause)
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52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for
Settlement of Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound
workable condition owned or controlled and furnished by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece of
equipment or groups of similar serial and series for which the Government can
determine both ownership and operating costs from the contractor®s accounting
records. When both ownership and operating costs cannot be determined for any
piece of equipment or groups of similar serial or series equipment from the
contractor®"s accounting records, costs for that equipment shall be based upon
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and
Operating Expense Schedule, Region 11. Working conditions shall be
considered to be average for determining equipment rates using the schedule
unless specified otherwise by the contracting officer. For equipment not
included in the schedule, rates for comparable pieces of equipment may be used
or a rate may be developed using the formula provided in the schedule. For
forward pricing, the schedule in effect at the time of negotiations shall
apply. For retroactive pricing, the schedule in effect at the time the work
was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR
31.105(d)(ii) and FAR 31.205-36. Rates for equipment rented from an
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that
actual rates will be used for equipment leased from an organization under
common control that has an established practice of leasing the same or similar
equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's information. The Government shall not
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site
investigations by topographic and hydrographic surveys

(b) Weather conditions: The Contractor shall investigate and satisfy itself as to all hazards likely to arise from
weather conditions during the performance of its work.

(c) Transportation facilities: The Contractor shall investigate and obtain the necessary information and data as to
the availability and use of access roads, highways and railroad facilities to the work site. The Contractor shall
obtain necessary permits to operate on or cross public highways, roads and railroads.

(d) Use of Project Site: Project area usage is at the Contractor’s risk. The Contractor shall be responsible for
damages that may be suffered due to its operations. See technical specifications and drawings fro additional
information physical data.

(End of clause)
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252.236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall

perform such details as if fully and correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following index of
drawings:

Title Drawing No.
St. Joseph Harbor, MI — Outer Portion 1

FY08 Maintenance Dredging
Dredge Plan, Notes, Legend and Section

New Buffalo Harbor, Ml 1
FY08 Maintenance Dredging
Dredge Plan, Notes, Legend and Section

(End of clause)

252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(@) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and
equipment at the contract lump sum price for this item.
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(1) Sixty (60%) percent of the lump sum price upon completion of the contractor's mobilization at the work site.
(2) The remaining forty (40%) percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a

reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined
by the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;

(i) Actual demobilization costs at completion of demobilization; and

(iif) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to

appeal.

TIME EXTENSIONS
52.236-4020 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-5)

This provision specifies the procedure for the determination of time extensions for unusually severe weather in
accordance with the CONTRACT CLUASE entitled “DEFUALT (FIXED-PRICE CONSTRUCTION).” In order
for the Contracting Officer to award a time extension under this clause, the following conditions must be satisfied:
(1) The weather experienced at the project site during the contract period must be found to be unusually
severe, that is, more severe than the adverse weather anticipated for the project location during any given
month.
(2) The unusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without the fault of or negligence of the contractor.

The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for
monthly weather time evaluations. The contractor’s progress schedule must reflect these anticipated adverse
weather delays in all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON 7-DAY WORK WEEK
JAN FEB MAR APR MAY JUN

31 29 31 8 7 7

JUL AUG SEP OCT NOV DEC
7 9 11 15 18 31

Upon knowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the Contractor will
record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled
work. Actual adverse weather delay days must prevent work on critical activities for fifty percent (50%) or more of
the contractor’s scheduled workday. The number of actual adverse weather delay days shall include days impacted
by actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from



W911XK-08-C-0006
Page 26 of 31

the first to the last day of each month, and be recorded as full days. If the number of actual adverse weather days
exceeds the number of days anticipated in Subparagraph b above, the Contracting Officer will convert any
qualifying delays to calendar days, giving full consideration for equivalent fair weather work days, and issue a
modification in accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE
CONSTRUCTION).”

WAGE DET IL 18
General Decision Number: 1L080018 03/14/2008 IL18

Superseded General Decision Number: 1L.20070018
State: Illinois
Construction Types: Heavy (Dredging and Marine)

Counties: Illinois Statewide.
MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND
MARINE CONSTRUCTION):

ILLINOIS, INDIANA, MICHIGAN, MINNESOTA, NEW YORK, OHIO,
PENNSYLVANIA AND WISCONSIN DREDGING AND MARINE CONSTRUCTION
Dredging and Marine Construction Projects: floating/land

equipment engaged in clamshell, backhoe and dragline dredging,

marine construction, bridges,salvage operations and cranes,

loaders, dozers, or other equipment used for disposal of dredge

spoils or marine construction materials on land at the slip or

dock, at the project site, where the above material/spoils is

being handled, and all equipment utilized on

breakwall/breakwater structures on the Great Lakes, Islands

therein, their connecting and tributary waters, including the

Illinois Waterway to the Lock at Lockport, Illinois, the New

York State Barge Canal System between Tonawanda, New York and
Waterford, New York and Oswego, New York, the Duluth-Superior

area to the Fond du Lac Bridge Crossing (Minnesota State

Highway 23) on the St. Louis River and on the St. Lawrence

River eastward to the International Boundary near St. Regis,

New York.

Modification Number  Publication Date

0 02/08/2008
1 02/22/2008
2 03/07/2008
3 03/14/2008

* SUIL2003-001 01/01/2005

MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND
MARINE CONSTRUCTION):
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Rates Fringes

Dredging:
Fireman, Oiler, Deckhand,
& Scowman (with dipper,
hydraulic or other
floating equipment engaged
in hydraulic and dipper
dredging operations)
Pipeline men (both afloat
& ashore including
loading, unloading,
maintaining, and handling
pipelines for hydraulic
dredges and sandboats
Rangeman, Tankerman,
Sweepman and service Truck
Driver....ccoocvervreen. $ 2251 7.61+a+h
Lead Deckhand............... $29.68 7.61+ath

Hydraulic Dredging
LAUNCH OPERATOR - Vessel
800 Horse- Power Or Less....$ 25.15 7.61+a+b

TUG ENGINEER................ $26.49 7.61+a+b
TUG OPERATOR - Vessel Over
800 Horse-Power............. $ 26.49 7.61+a+b

TUG WORKERS: Fireman,
Lineman, Oiler, Deckhand,
Tankerman. Scowman, (on/or
with tugboats, launches,

or other self-propelled

boats)........cccvvrenne $22.51 7.61+atb
MECHANIC

FLOATING EQUIPMENT:

Illinois

Class l....ccccourennenn. $48.40 17.05+b&c

Class Il.......ccovnne.. $46.90 17.05+b&¢c

Class Ill.................. $41.70 17.05+b&c

Class IV.....ccooouue.. $34.70 17.05+b&c

FLOATING EQUIPMENT: Indiana

Class L..c.ooovvrrriennns $42.45 15.55+b&¢c

Class ..o $40.95 15.55+bh&c

Class Hl......c.c......... $36.45 15.55+h&c

Class IV......coouvenee. $30.30 15.55+b&c

FLOATING EQUIPMENT:

Michigan

Class l...ccoevvrennenn. $32.30 19.37+b&c

Class H.....ccceeuneee. $30.80 19.37+b&c

Class Il......c..co.e... $27.45 19.37+h&c

Class V..o $22.80 19.37+b&c

FLOATING EQUIPMENT:



Minnesota

Class l.....cccovervrnnene. $36.20 12.95+b&c
Class I.......ccocun.... $34.70 12.95+b&c
Class Ill.................. $30.90 12.95+h&c
Class IV.....cccoouvnen. $25.70 12.95+b&c

FLOATING EQUIPMENT:

New York:(Cattaraugus,
Chautauga, Erie and
Orleans Counties)

Class l...ccoevurennenn. $37.15 18.56+b&c
Class Il.......c.c........ $ 35.65 18.56+bh&c
Class Ill.................. $31.75 18.56+h&c
Class IV......coouvenee. $26.40 18.56+b&c

FLOATING EQUIPMENT:

New York:(Cayuga,
Jefferson, Oswego, and St.
Lawrence Counties)

Class l.....cccovevreee. $34.45 18.65+b&c
Class ..., $32.95 18.65+b&¢c
Class Hl.................. $29.30 18.65+b+c
Class IV.....cocoeu.e. $24.40 18.65+b&c

FLOATING EQUIPMENT:

New York:(Monroe and Wayne
Counties and the City of

Rochester)

Class L....cccoovvnennne. $35.90 17.38+b&c

Class Il.......cooenneen. $34.45 17.38+b&c

Class Ill.................. $33.65 17.38+b&c

Class IV.......coeuu.e.. $30.35 17.38+b&c

FLOATING EQUIPMENT:

New York:(Niagara)

Class l.....coovevreee. $34.60 18.15+bh&c
Class Il........cuo....... $33.10 18.15+b&c
Class Ill.................. $29.45 18.15+b&c
Class IV.....ccoceeuune. $24.50 18.15+b&c

FLOATING EQUIPMENT:

Ohio:(Ashtabula, Cuyahoga,
Erie,Lake, and Lorain

Counties)

Class L....cccoervennne. $35.34 10.10+b&c
Class Il.......cccun.... $33.84 10.10+b&c
Class Ill.................. $30.12 10.10+b&c
Class IV.......coeuene. $25.04 10.10+b&c

FLOATING EQUIPMENT:

Ohio:(Lucas, Henry,

Ottawa, Wood and Sandusky

Counties)

Class L..c.cccoverriennns $33.63 10.10+b&c
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Class H....ccocevvuneee.. $32.13 10.10+b&c
Class Il......cc.......... $28.60 10.10+b+c
Class IV....cccoeuvnen. $23.78 10.10+b&c

FLOATING EQUIPMENT:

Pennsylvania:(Erie County):

Class l...ccoevuvennnn. $30.90 12.69+b&c
Class Il.......cc.c........ $29.40 12.69+b&c
Class Ill.................. $26.20 12.69+bh&c
Class IV......coouvenee. $21.80 12.69+b&c

FLOATING EQUIPMENT:

Wisconsin:Includes all
marine/floating type work
on projects in the
Superior/Duluth Harbor,
Lake Superior.

Class l....ccoovvevunnnn. $35.40 15.75+b&c
Class Il.......cccvene... $33.90 15.75+b&c
Class Ill.................. $30.20 15.75+h&c
Class IV.....cccoouvne.e. $25.10 15.75+b&c

PAID HOLIDAYS (WHERE APPLICABLE):
A- NEW YEAR'S DAY

B- MEMORIAL DAY

C- INDEPENDENCE DAY

D- LABOR DAY

E- THANKSGIVING DAY

F- CHRISTMAS DAY

G- PRESIDENT'S DAY

H- VETERAN'S DAY.

FOOTNOTES:

a. $30.10 per day per employee for medical
b. Eight paid holidays: A thru H

c. Hazardous/Toxic Waste Material:
*Level A $2.50 per hour

*Level B 2.00 per hour

*Level C 1.00 per hour

*Level D 0.50 per hour

Such wages shall be above the classifications of work listed
under mechanical dredging and Marine construction of this
general wage decision. *Working with Hazardous Waste at
this level as defined by the U. S. Enviromental Protection

Agency.

CLASSIFICATION DESCRIPTIONS
Class | - Master Mechanic - assist and direct

Class 11, Class I11, and Class 1V, diver/wet tender, engineer

(hydraulic dredge)

Class Il - Crane/Backhoe Operator and Mechanic/Welder,
assistant engineer(hydraulic dredge), leverman (hydraulic

dredge), diver tender
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Class Il - Deck Equipment Operator (Machineryman)
Maintenance of Crane (over 50 ton capacity) or Backhoe
(115,000 pounds or more), Tug/launch operator, Loader/dozer
and like equipment on Barge, breakwater wall, slip/dock,
Scow, Deck Machinery, etc.

Class IV - Deck Equipment Operator(Machineryman/Fireman)
(Four equipment units or more) Deck Hand, Deck Engineer and
Crane Maintenance 50 ton capacity and under or Backhoe
weighing 115,000 pounds or less, assistant tug operator.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* aWage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations



Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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